

TOWN OF EXETER, NH - PUBLIC SAFETY STUDY

April 25, 2022

OPTION COMPONENTS	OPTION 1 Continental Drive & 20 Court Street	OPTION 2 Continental Drive & 20 Court Street	OPTION 3 Continental Drive & Holland Way
New PD at Continental Drive	\$ 8,928,490 - \$ 9,598,578	\$ 8,928,490 - \$ 9,598,578	\$ 8,928,490 - \$ 9,598,578
New FD Substation on Continental Drive	\$ 2,976,163 - \$ 3,199,526	\$ 2,976,163 - \$ 3,199,526	\$ 2,976,163 - \$ 3,199,526
20 Court St. - Renovate FD and Build FD Addition	\$ 8,702,064 - \$ 9,128,952		
20 Court St. - Demolish existing building and construction a new FD Facility			\$ 10,373,580 - \$ 10,894,716
Holland Way - Construct a new FD Facility			\$ 10,754,730 - \$ 11,345,166
OPTION TOTALS:	\$ 20,606,717 - \$ 21,927,056	\$ 22,278,233 - \$ 23,692,820	\$ 22,659,383 - \$ 24,143,270